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INTERLOCAL AGREEMENT BETWEEN THE CITY OF WOODINVILLE AND 

WOODINVILLE WATER DISTRICT FOR THE REIMBURSEMENT OF THE 

DISTRICT'S PREPARATION COSTS TO INCLUDE CONTRACT ADMINISTRATION 

COSTS, CONSTRUCTION MANAGEMENT COSTS AND CONSTRUCTION OF 

STORMWATER AND ROADWAY FACILITIES ON WITHIN THE PROJECT LIMITS OF 

THE DISTRICT'S D-10 AC MAIN REPLACEMENT PROJECT 

THIS AGREEMENT ("Agreement") is entered into between the City of Woodinville, a 
Washington Municipal Corporation, located and doing business at 17301 133rd Avenue 
NE, Woodinville, Washington 98072 ("CITY") and Woodinville Water District, a 
Washington Municipal Corporation, located and doing business at 17238 NE 
Woodinville-Duvall Road, Woodinville, Washington 98072 ("DISTRICT") (individually a 
"Party" and collectively the "Parties"). 

RECITALS 

A. The DISTRICT is constructing a water main replacement project on NE 157th St 
from 124th Ave NE to NE 156th St, 124th PL NE, 125th PL NE, 126tti Ave NE, NE 
156th PI, 126th PL NE, NE 156th St and 127th PL NE, within the City of Woodinville, 
Washington ("DISTRICT WORK"). 

B. The CITY desires to upgrade and replace its stormwater and roadway facilities on 
NE 157th St from 124th Ave NE toNE 156th St, 124th PL NE, 125th PL NE, 126th 
Ave NE, NE 156th PI, 126th PL NE, NE 156th St and 127th PL NE. The CITY also 
desires to have a water service line relocated on 1261

h Ave NE, so that it no longer 
crosses a ravine on that street (the stormwater, roadway and water line work 
collectively referred to herein as the "CITY WORK") (the DISTRICT WORK and the 
CITY WORK collectively referred to herein as the "PROJECT"). 

C. The DISTRICT is willing to include the installation of the CITY WORK as part of the 
PROJECT conditioned on the CITY reimbursing the DISTRICT for the actual costs, 
charges and expenses paid by the DISTRICT to its Contractor for the Contractor's 
performance of the CITY WORK and the CITY's agreement to the terms and 
conditions of this Agreement. 

D. The Parties can achieve cost savings and benefits in the public's interest by 
combining construction of the DISTRICT WORK and the CITY WORK by enhanced 
agency coordination and reduced contract administration. Inclusion of the CITY's 
WORK with the PROJECT will also reduce disruption to traffic during construction of 
both projects. 

E. The Parties are authorized to undertake joint and cooperative action pursuant to 
Chapter 39.34 RCW. 



Section 1. General: The DiSTRiCT, as agent acting for and on behalf of the CiTY, 
agrees to perform the CITY WORK, in accordance with and as described in the Scope of 
Work marked Exhibit A ("Scope of Work") and the City Schedule marked Exhibit 8 

are 

Section 2. Construction Plans: Plans, Specifications and cost estimates for the 
CITY WORK have been prepared by the CITY in CSI Format, and generally in 
accordance with the 2007 Woodinville Water District Standard Specifications for 

(Updated 
design 

approves the Scope of Work for the CITY WORK and the City Schedule. 

Schedule for the PROJECT contract in such a manner as to allow, to the greatest extent 
possible, identification of cost allocations between the CITY WORK and the DISTRICT 
WORK. The CITY shall finalize and approve the City Schedule prior to advertisement for 

shall tn<>r<>:::•n 

prices, list of contractors 
WORK for the CITY's review with identification of the lowest responsible bidder. The 
CITY shall review the submitted bids and the list of contractors and notify the DISTRICT 

(1 0) 

in 
Agreement to compensate the DISTRICT for the extra expense incurred to have its 
consultant prepare the bid documents to include the CITY's WORK in the PROJECT bid 

the a 
associated with the City Schedule thirty (30) days prior to Project advertisement for bid. 
The CITY has the right to reject the bid for CITY WORK if the lowest responsible bid 
exceeds the engineer's estimate for the CITY WORK by ten percent (1 0%). The 

days 
DISTRICT staff of the CITY'S determination of the lowest responsible bid, that the CITY 
rejects the bid(s). Bid award shall be made to the lowest responsible bidder for the total 
cost of the PROJECT, including the City Schedule, subject to applicable laws and 

if the this 
the 

Party shall have any further obligation or responsibility to the other Party under this 
Agreement. 



Once the PROJECT contract is awarded, the DISTRICT will administer and manage 
the contract. As construction agent, the DISTRICT will perform all engineering and field 
inspections for the PROJECT work, and shall make all payment to the Contractor. The 
DISTRICT will keep the CITY advised as to the progress of the PROJECT work. The 
DISTRICT, as construction agent, shall have final judgment, after consulting with the 
CITY, with regards to decisions related to the work of the Contractor. 

Section 4. Relocation of Service on 126th Ave NE: The CITY and the owner of 
property ("Owner") located at 15720 1261

h Ave NE, 98072 ("Property"), desire to relocate 
the private water service line and water meter for the Property as depicted on Exhibit C 
attached hereto which by this reference is made part of this Agreement ("Existing 
Service Line"), so that it no longer crosses a ravine between the District water main 
located in 1261

h Ave. NE and the Property. The relocation of the Existing Service Line 
requires the construction of a temporary Service Line ("Temporary Service Line") within 
CITY Right-of-Way (ROW), to provide a temporary connection ("Temporary Connection") 
between the new water meter location for the Property as depicted on Exhibit C and the 
existing water meter location, until such time the Owner performs and satisfies other 
requirements for moving this service. These requirements include but are not limited to: 
the construction of a new service line from the new meter to the Property ("New Service 
Line"); obtaining all easements required to construct the New Service Line; and 
obtaining the required approvals from the DISTRICT to allow the New Service Line. The 
Owner is solely responsible to perform and satisfy these requirements. The CITY shall 
obtain and provide to the DISTRICT an agreement from the Owner in a form acceptable 
to the DISTRICT stating the Owner assumes all responsibility for, any liability arising out 
of, and indemnifies the DISTRICT for and from, the Temporary Service Line in the ROW 
as long as it is in service ("Indemnity Agreement"), and that the Owner understands and 
agrees to the obligations and responsibilities described in this Agreement and in the 
Indemnity Agreement. The DISTRICT shall not have the PROJECT contractor relocate 
the Existing Service Line until the Owner signs and provides the Indemnity Agreement to 
the District, however, if the Indemnity Agreement is not provided to the District by the 
time the PROJECT contractor is prepared to reconnect services in 1261

h Ave. NE, 
following the completion of the installation of the new water main, the District shall have 
the right to reconnect the Existing Service Line to the water meter in its existing location. 

Section 5. Authority to Construct: Subject to the provisions in Section 3 herein, 
the CITY hereby authorizes the DISTRICT to proceed with construction in accordance 
with CITY WORK and City Schedule for the purpose intended by this Agreement, and as 
further described in Section 9. 

Section 6. Inspection by District: The CITY shall furnish an inspector on the 
PROJECT to inspect the City Work. Any costs for such inspection will be borne solely by 
the CITY. All contact between the CITY's inspector and the DISTRICT's Contractor shall 
be through the DISTRICT's representatives. Any submittals for material used in the 
construction of the CITY WORK, shall be reviewed and approved by the CITY. The 
CITY shall receive from the DISTRICT all submittals associated with CITY WORK such 
that the CITY shall have a reasonable time to review such submittals. It is the Parties 



intent that CITY WORK shall be at the sole cost and expense of the CITY, meeting or 
exceeding Plans and Specifications, but the DISTRiCT, as construction agent, shall 
have final judgment, after consulting with the CITY with regard to decisions related to the 
work of the Contractor. 

Section _7', Acceptance: The DISTRICT shall a field review of each 
facility with representatives of the CITY and intent all punch list 

items will be corrected to the satisfaction of the CITY and the DISTRICT before final 
acceptance by the DISTRICT. The CITY agrees, upon satisfactory completion of the 
work involved as determined by the CITY, to deliver to the District a Letter of Acceptance 

CITY WORK, the timely delivery of which shall not unreasonably withheld. The 
acceptance of the CITY WORK shall not acceptance of any 

unauthorized or defective work or materials, nor be a waiver of any manufacturer's, 
supplier's or contractors' warranties. Final acceptance of the PROJECT shall be by the 
DISTRICT after inspection by all agencies involved. 

Section 11t Payment: CITY, in consideration of faithful performance of the 
to done by the DISTRICT, agrees to reimburse DISTRICT the actual 

direct construction cost of all work specified in the City Schedule. Payment shall be 
made by the CITY to the DISTRICT within forty-five (45) calendar days of the CITY'S 
acceptance of the CITY WORK as referenced in Section 7, upon the request of the 

is required make partial monthly payments to the Contractor for work 
completed in accordance with the contract requirements of the PROJECT. These 
periodic payments may or may not include work performed by the Contractor that is 
CITY if the periodic partial payment includes payment the Contractor for CITY 

DISTRICT will an invoice to the CITY value of CITY WORK 
is being paid to the Contractor, including applicable 

partial payment. 
taxes in that 

When the DISTRICT receives a request for partial payment froin the Contractor that 
payment for CITY WORK, the DISTRICT will send a copy to the CITY for their 

review five (5) days of receipt. If the CITY disagrees the Contractor's request 
for payment for work completed as listed in the CITY SCHEDULE, the CITY shall notify 
the DISTRICT of the disagreement within five (5) calendar days of the date the request 
was sent to the CITY. If the CITY does not respond within five (5) calendar days, it shall 
be for the purpose this Agreement that the request for 

the Contractor. The CITY also agrees to costs for the 
DISTRICT's hired consultant, and inspector, for administration costs specifically 
associated with the management of the CITY's WORK, based on actual time records 
and invoices. Except for disputed requests for payment, the CITY agrees to pay such 

forty-five (45) calendar days of the invoice sent DISTRICT; 
invoice shall accrue simple interest at a (6%) per 

annum from the date of billing until paid in full. 



The CITY agrees to make final payment within forty-five (45) calendar days of invoice 
date sent by the District; thereafter the bill shall accrue simple interest at the rate of six 
percent (6%) per annum from the date of billing until paid in full. 

Section 9. Extra Work: If unforeseen causes require an increase in the CITY's cost 
obligation of ten percent (10%) or more from the cost included in ENGINEER'S 
ESTIMATE, this Agreement shall be modified and amended by supplemental agreement 
covering the increased cost for the CITY WORK. In the event it is determined that any 
SUBSTANTIAL CHANGE, (defined as any changes requiring an increase in the CITY's 
financial obligation (per ENGINEER'S ESTIMATE) greater than ten percent (10%)), from 
the description of the work contained in the Agreement is required, the DISTRICT shall 
obtain written approval from the CITY before undertaking such additional or changed 
work. The DISTRICT shall provide prior written notice for all changes to the CITY's 
portion of the work regardless of the financial obligation. Any increased costs, expenses, 
or damages incurred by the DISTRICT due to delay in obtaining required approvals from 
the CITY, shall be paid by the CITY to the DISTRICT consistent with Section 8 above. 

Section 10. Emergency Repairs: Prior to DISTRICT acceptance of the Contractor's 
work, if there is a need for emergency repair and the DISTRICT's contractor is unable to 
perform such repair in a timely manner, the DISTRICT or the DISTRICT's agent, shall 
have the right to enter upon the CITY's right-of-way and complete said emergency 
repair. Emergency repairs are defined as work performed by CITY or DISTRICT forces 
to stabilize, remove immediate hazards or dangers by cutting and capping water mains, 
and restoring immediate utility services to customers in the area. Upon completion of 
any emergency repairs by the CITY or the DISTRICT, the CITY and the DISTRICT shall 
cooperatively determine each Party's financial responsibility. 

Section 11. Ownership of Completed Work: The DISTRICT agrees that the CITY 
WORK will become the property of the CITY on the date the DISTRICT receives full 
payment for the CITY WORK. The DISTRICT will forward and assign to the CITY any 
guarantee or warranty furnished as a normal trade practice in connection with the 
purchase of any equipment, materials, or items used in the construction of the 
PROJECT. The DISTRICT shall submit redline drawings to the CITY upon completion of 
the PROJECT for CITY review and approval. The DISTRICT's Contractor shall warrant 
the workmanship and materials utilized in the CITY WORK to be free of defects for a 
period of two (2) years from the date of transfer; provided the CITY shall retain any 
rights, claims or demands the CITY may have against the DISTRICT's contractor relating 
to the CITY's WORK under applicable statutes of limitation. 

Section 12. Legal Relations: Each Party agrees to hold harmless and indemnify the 
other, its elected and appointed officials, agents, and employees from any and all costs, 
claims, demands and obligations of whatsoever nature caused by the Party's sole 
negligence or the Party's concurrent negligence, but only to the extent of the Party's 
concurrent negligence, and arising by reason of participation in or connection with the 
CITY's work described by this Agreement, including, but not limited to, claims by the 
Contractor for additional compensation related in any way to pavement overlay, storm 
drainage work or the water line work. 



The DISTRICT shall require the Contractor constructing the PROJECT to have the 
CITY, its elected and appointed officers, agents and employees named as an insured by 
specific endorsement on all policies of insurance to be maintained by contractor(s) under 
the terms of any PROJECT contract(s), with the DISTRICT contractor building the 
PROJECT required to maintain Commercial General Liability Insurance, Commercial 
Automobile Insurance and Workers Compensation. The Contractor shall the 
DISTRICT with either a certified copy of all policies with endorsements attached or a 
Certificate of Insurance with endorsements attached as are necessary to comply with the 
contract specifications. The DISTRICT shall provide the CITY with copies of all such 
policies and documents upon receipt of same by the DISTRICT. 

The DISTRICT shall require the Contractor building the PROJECT to indemnify, 
defend, and save harmless the CITY and its elected and appointed officers, agents, or 
employees from any claim, damage, action, liability of proceeding brought or filed 
against the CITY or its officers, agents or employees alleging damage or injury arising 
out of the Contractor's participation in the PROJECT. The Contractor shall be 
required to waive the Contractor's immunity under Washington's Industrial Insurance 
Act, RCW Title 51, as to the CITY solely for the purposes of the indemnification. 

Section 13. Termination: This Agreement may only be terminated by written 
mutual agreement of the Parties, except as provided below: 

A. The DISTRICT has the right to terminate this Agreement if the DISTRICT determines 
not to undertake the PROJECT or to discontinue the PROJECT; provided the CITY shall 
be responsible only for costs incurred by the DISTRICT prior to the DISTRICT's notice of 
termination to the CITY. 

B. The CITY can terminate this Agreement any time before the DISTRICT's PROJECT 
contract for construction is awarded to the lowest responsible bidder as agreed the 
CITY in Section 3; provided the CITY shall be responsible only for costs incurred the 
DISTRICT prior to the CITY's notice of termination to the DISTRICT. 

C. This Agreement shall terminate when the DISTRICT's Board of Commissioners 
accepts the DISTRICT's construction PROJECT as complete and all payments for 
reimbursement are made by CITY. 

Section 14. Resolution of Disputes and Governing Law: This Agreement shall 
be governed and construed in accordance with the laws of the State of Washington. If 
the Parties are unable to settle any dispute, difference or claim arising from the Parties' 
performance of this Agreement, the exclusive means of resolving that dispute, difference 
or claim, shall only be by filing suit exclusively under the venue, rules and jurisdiction of 
the King County Superior Court located in Seattle, King County, Washington, unless the 
Parties agree in writing to an alternative dispute resolution process. In any claim or 
lawsuit for damages arising from the Parties' performance of this Agreement, the 
prevailing party shall be entitled to judgment against the other for all its reasonable legal 
costs and attorney's fees incurred in defending or bringing such claim or lawsuit, in 
addition to any other recovery or award provided by law, provided, however, nothing in 
this paragraph shall be construed to limit the DISTRICT's or CITY's right to 
indemnification under Section 12 of this Agreement. 



Section 15. Written Notice: Any notice under this Agreement will be in writing 
and shall be delivered by mail or hand delivery (copies may be emailed) to the 
Parties as specified below: 

If to the DISTRICT: Woodinville Water District 

If to the CITY: 

17238 NE Woodinville-Duvall Road 
P.O. Box 1390 
Woodinville, WA 98072 
Attn: Ken Howe, P.E. 
Email: khowe@woodinvillewater.com 

City of Woodinville 
17301 -133rd Avenue NE 
Woodinville, WA 98072 
Attn: Thomas E. Hansen, P.E. 
Email: tomh@ci. woodinville. wa. us 

Either Party may change the above addresses to which notices are sent by giving notice 
of such change to the other Party in accordance with the provisions of this Section. 

Section 16. Assignment: Any assignment of this Agreement by either Party without 
the written consent of the non-assigning Party shall be void. 

Section 17. Modification: No waiver, alteration, or modification of any of the 
provisions for this Agreement shall be binding unless in writing and signed by a duly 
authorized representative of the DISTRICT and the CITY. 

Section 18. Entire Agreement: The written provisions and terms of this Agreement 
together with any attached Exhibits shall supersede all prior verbal statements of any 
officer or other representative of either Party, and such statements shall not be effective 
or be construed as entering into or forming a part of or altering in any manner this 
Agreement. This document, including all Exhibits, is the entire Agreement between the 
Parties. Should any language in any of the Exhibits to the Agreement conflict with any 
language contained in this Agreement, the terms of this Agreement shall prevail. 

Section 19. Effective Date: This Agreement shall be effective as to all Parties on 
the last date signed below ("Effective Date"). 



IN WITNESS WHEREOF, this Agreement is executed by the Parties by 
their authorized officers indicated below 

I ail-, 11 A I 
EXECUTED, this ---'--"-- day of _.L./V[~..;::d!..jl(.....;c::;..· ~'1--- 2014. 

CITY OF WOODINVILLE 

Richard A, Leahy 
City Manager 

Date Signed z;{e~// 
I I I 

Approved as to form: 

Date Signed_::-~./_l_e-Jj'-·-z_v_ttf'----

Approved as to form: 



EXHIBIT A 

SCOPE OF WORK 

Woodinville Water District AC Waterline Replacement 
Kingswood Neighborhood 

CITY OF WOODINVILLE WORK: 
The following items outline the major elements of CITY WORK that is to be performed 
under this Agreement by the DISTRICT on behalf of the CITY on the following streets as 
shown on the attached map: 

A. NE 157TH St. 

B. 1241
h PI NE 

C. 1251
h Pl. NE 

D. 1261
h Pl. NE 

E. NE 1561h Pl. 

F. 1261
h Pl. NE 

G. NE 1561h St. 

H. 12ih Pl. NE 

1. Planing existing asphalt pavement in preparation of overlaying the roadway that is not 
within the DISTRICT'S work area. 

2. Repair existing storm drain pipes at selected locations. 

3. Remove raised pavement markers and channelization markings as needed. 

4. Overlaying the remainder of the existing asphalt roadway not within the work area of the 
DISTRICT'S project with HMA CL. %" PG 64-22, 0.15 ft thickness on the above 
referenced roadways within the project limits of the DISTRICT'S project. 

5. Adjust valve boxes, utility covers, catch basin grates, monument case and covers, to the 
new surfacing height that are within the roadway. 

6. Replace catch basin risers and frame and grates at selected locations. Replace cement 
concrete curb and gutter as needed to accomplish this work. 

7. Replace existing curb ramps. 

8. Install painted road centerlines, painted edge lines, stop bars, crosswalks, and traffic 
arrows. 

9. Relocate one (1) water service so that it no longer crosses a ravine. 

CONSTRUCTION WORK SCHEDULE 

The estimated start date for construction of the PROJECT, including CITY WORK, is 
5/22/14. The anticipated duration is 100 working days. 



EXHIBIT 8 

CITY WORK SCHEDULE 

lnterlocal with Woodinville Water District 
Table B-1 Engineer's Estimate for City Work 
Kingswood Neighborhood 
Pavement Overlay 

1-Feb-14 

Estimated Estimated 
Item No. Description Unit Quantity Unit Cost Total 

1 Mobilization LS 1.0 $ 10,000.00 $ 10,000.00 
2 Traffic Control - City LS 1.0 $ 8,000.00 $ 8,000.00 
3 Planing Bituminous Pavement SY 4700.0 $ 4.00 $ 18,800.00 
5 HMA CL. 1/2"PG 64-22 SY 7556.0 $ 9.00 $ 68,004.00 
6 Repair Catch Basin EA 11.0 $ 1,300.00 $ 14,300.00 
7 Replace Storm Drainage Pipe - 12 in Dia. LF 240.0 $ 160.00 $ 38,400.00 
8 Replace Storm Drainage Pipe - 24 in Dia. LF 80.0 $ 220.00 $ 17,600.00 
9 Adjust Gas Valve EA 10.0 $ 200.00 $ 2,000.00 
10 Cement Concrete Curb Ramp EA 2.0 $ 3,600.00 $ 7,200.00 
11 Street Cleaning HR 15.0 $ 150.00 $ 2,250.00 
12 Cement Concrete Sidewalk SY 15.0 $ 35.00 $ 525.00 
13 Adjust Monument Case and Cover EA 14.0 $ 200.00 $ 2,800.00 
14 Raised Pavement Marker Type 2 Hund. 0.3 $ 500.00 $ 150.00 
15 Paint Line LF 500.0 $ 0.40 $ 200.00 
16 W ide Paint Line LF 2580.0 $ 0.50 $ 1,290.00 
17 Plastic Crosswalk Line SF 200.0 $ 5.00 $ 1,000.00 
18 Plastic Stop Line LF 30.0 $ 9.00 $ 270.00 
19 Inlet Protection EA 16.0 $ 80.00 $ 1,280.00 
20 Property Restoration Est. 2000.0 $ 1.00 $ 2 ,000.00 
21 Materials Sampling and Testing LS 1.0 $ 5,500.00 $ 5,500.00 
22 Plastic Traffic Arrow EA 2.0 $ 150.00 $ 300.00 

Construction Total $ 201 ,869.00 

Incorporation into WWD Plans $ 6,000.00 

Construction Management $ 15,000.00 

Contingency @10% $ 20, 186.90 

TOTAL $ 243,055.90 
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