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Washington State Transportation Improvement Board
Fuel Tax Grant Distribution Agreement
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PROJECT NUMBER: 9~P-198(007).1
PROJECT TITLE: Woodlnville Redmond Road (SR 202)
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1.0 PURPOSE
.IAN 0 2 2001

The Washington State Transportation Improvement Board (hereinafter referred to as'\f18,

"TIB") hereby grants funds for the project specified in the attached documents, and as' .
may be subsequently amended, subject to the tenns contained herein. It is the intent of
the parties, TIB and the grant recipient, that this Agreement shall govern the use and
distribution of the grant funds through all phases of the project. Accordingly, the project
specific information shall be contained in the attachments hereto and incorporated
herein, as the project progresses through each phase.

This Agreement, together with the attachments hereto, the provisions of chapter 47.26
Revised Code of Washington, the provisions of title 479 Washington Administrative
Code, and TIB Policies, constitutes the entire agreement between the parties and
supercedes all previous written or oral agreements between the parties.

2.0 PARTIES TO AGREEMENT

The parties to this Agreement are TIS, or its successor, and the grant recipient, or its
successor, as specifed in the attachments. .
3.0 TERM OF AGREEMENT

This Agreement shall be effective upon execution by TIB and shall continue through
completion of each phase of the project, unless terminated sooner as provided herein.

4.0 AMENDMENTS

This Agreement may be amended by mutual agreement of. the parties. Such
amendments shall not be binding unless they are in writing and signed by personnel
authorized to bind each of the parties.

5.0 ASSIGNMENT

The grant recipient shalf not assign or transfer its rights, benefits, or obligationsunder
this Agreement without the prior written èonsenIof TIB. The grant recipient is deemed
to consent to assignment of this Agreement by TIB to a successor entity. Such consent
shall not constitute a waiver of the grant recipient's other rights under this Agreement.

6.0 GOVERNANCE & VENUE

This Agreement shall be construed and interpreted in accordance with the laws of the
state of Washington and venue of any action brought hereunder shall be in the Superior
Court for Thurston County.

"
TIB Fonn 190-500 Page 1 of 3

Rev. 2/14/2003
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7.0 TERMINATION

7.1 UNILATERAL TERMINATION

Either part may terminate this Agreement upon 30 days' prior written notice to
the other part. If this Agreement is so terminated, the parties shall be liable only

for perfommance rendered or costs incurred in accordance with the terms of this
Agreement prior to the effective date of termination.

7.2 TERMINATION BY MUTUAL AGREEMENT

Either part may tenninate this contract in whole or in part, at any time, by mutual
agreement with a 30 calendar day written notice from one part to the other.

7.3 TERMINATION FOR CAUSE

In the event TIB determines the grant recipient has failed to comply with the
conditions of this Agreement in a timely manner, TIB has the right to suspend or
terminate this Agreement. TIB shall notify the grant recipient in writing of the
need to take corrective action. If corrective action is not taken within 30 days, the
Agreement may be terminated. TIB reserves the right to suspend all or part of
the Agreement, withhold further payments, or prohibit the grant recipient from
incurring additional obligations of funds during the investigation of the alleged
compliance breach and pending corrective action by the grant recipient or a
decision by TIS to terminate the Agreement. The grant recipient shall be liable
for damages as authorized by law including, but not limited to, repayment of
misused grant funds. The termination shall be deemed to be a Termination for

. Convenience if it is determined that the grant recipient: (1) was not at fault, or (2)
failure to perform was outside of the grant recipient's control, fault or negligence.
The rights and remedies of TIS provided in this Agreement are not exclusive and
are in addition to any other rights and remedies provided by law.

7.4 TERMINATION FOR CONVENIENCE

TIB may. by ten (10) days written notice, beginning on the second day after the
mailing, terminate this Agreement, in whole or in part, because federal or state
funds are no longer available for the purpose of meeting TIB's obligations, or for
any reason. If this Agreement is so terminated, TIB shall 

be liable only forpayment required under this Agreement for performance rendered or costs
in~urred prior tothe effective date of termination.

7.5 TERMINATION PROCEDURE

Upon receipt of notice of termination, the grant recipient shall stop work and/or
take such action as may be directed by TIB.

TIB Form 190-500 Page 2 of 3
Rev. 2/14/2003
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8.0 AVAILABILITY OF TIS FUNDS

The availabilty of Transportation Improvement Board funds is a function of Motor
Vehicle Fuel Tax collections and existing contractual obligations. The local agency shall
submit timely progress billings as project costs are incurred to enable accurate
budgeting and fund management. Failure to submit timely progress billings may result in
delayed payments or the establishment of a payment schedule.

9.0 ATTACHMENTS

Attachment 1 specifies the grant program applicable to this project, identifies the grant
recipient, and contains the list of additional documents specific to the project which will
be attached and incorporated into this Agreement, together with subsequent
amendments, as the project progresses through each phase of design and construction.

Approved as to Form
This 14th Day of February, 2003
Rob McKenna
Attorney General

By:

Signature on file

Elizabeth Lagerberg
Assistant Attorney General

Lead Agency Transportation Improvement Soard

Cnf\Vùe; l, ~ . ~% llt¿
Print Name

Stevan Gorcester
Print Name

TIB Form 190-500 Page 3 of 3 Rev. 2/14/2003



Attachment 1

Urban Programs

Project Description
and

List of Documents to be Attached to this Agreement for each
Phase of the Project

Project Information
Lead Agency: City of Woodinville
Project Number: 9-P-198(007)-1
Project Title: Woodinville Redmond Road (SR 202)
Project Termini: Sammish River to NE 143rd St
TIB funds for the project are as follows:

Phase
Design

Construction (requires future approval)

Total Grant

TIB Funds
117,796

1,982,204

2,100,000

Documents Required at Design Phase
o VE Study is required (recommended at 30% design)

Documents Required at Construction Phase
o Construction Prospectus and Certification Form (completed and signed)

o Plans and Specifications package

o Final engineer's estimate

Documents Requirea "at Bid Award Phase
o Bid Award Updated Cost Estimate Form

o Bid Tabulations

o Cost Change Justification

Docume'iïts Required at Contract Completion Phase
o Contract Completion Updated Cost Estimate Form

o Final Summary Quantities and Ledger

o Cost Changé Justification

Amendments to Agreement (if any)

TIB Form 190-600
Rev. 2/14/2003



2006-2011
CAPITAL IMPROVEMENT PLAN

PROJECT DETAIL

Project Name: SR 202/14Slh Avenue NE Intersection Improvement (Hollywood)

Project Number: 1-8

Project Description: Intersection improvements to address congestion and safety. The project will
include a three roundabout, curb-gutter-sidewalks, pedestrian trail connectivity and bike improvements,
elimination of a signalized intersection, street lighting, and signage. This is the south gateway entrance to
the City located in the Tourist District and a connection into the Sammamish River trail system. Gateway
landscaping improvements will be included.

Engineering Study 0 0 C 0Desiqn 350 0 a 350Construction 3412 0 $ 3412ProDertv Acquisition 203 0 203Total Expenditure $3,965 $0 $1 $3,965

Utility Tax 1023 0 ( 1023
Impact Fees 769 0 ( 769Grant 2100 0 ( 2100Beoinnino Balance 73 0 0 73Total Revenues 3965 $0 $( $3,965

Justification: Project is expected to improve the

level of service F to a level of service D or better
through the year 2020 and to enhance the City's
most southern entrance gateway.

Status: City is working with local developments and
próperty owners on the roundabout designs.
Seeking funding for design, property, and
construction.

Additional Maintenance Cost: $33,000/year

Overlay ($6k); Infra ($6k); SWM ($8k); Gen ($3k);
Landscape ($8k) ,

Council Priority: First tier CIP in last four years.

Financial Information (dollars shown in thousands)

IEXPENDITURES II
2006

IREVENUES II
2006

l:,
~ '"

..It::~:~.:c

II II Total '06-'11 III
2007 2008-2011

II II Total '06-'11 III
2007 2008-2011

\\cw-is-fiesrvr\-drive\commonlcip\2006-2011 Itransportation- motorized projectsV-B hollywood int 2005. 
doc



'~~ Transportation Improvement Board
(~) FY 2007 Program Project Funding Status

Agency WOODI NVI LLE TIB Project Number 9-P-198(OO 7)-1
Woodinville Redmond Road (SR 202)
Sammish River to NE 143rd St

Project Name

Update the project schedule and funding source information. Both agency officials must sign the form
before returning it to the TIB office, The project must be included on your adopted Six Year
Transportation Program (TIP) before TIB authorizes Design Phase, Include the page from the adopted
TIP that includes the project. Contact your project engineer to request an early project start. Please mail
the completed form and TIP excerpt to the:

Transportation Improvement Board .:. Post Office Box 40901 .:. Olympia, WA 98504-0901

PROJECT SCHEDULE

Construction Approval Date

Contract Bid Award

Contract Completion No Ci- I'IJ

PROJECT FUNDING PARTNERS
Update the funding partners and corresponding amounts or indicate NO CHANGE in the space provided

WSDOT

Federal Funds

o

o

MJR Development

Buchan

750,000 FuAJO"" Cc..MC1ZØ

Chevron - Sheheen

11,250

20,000

Apple Farm village - Kelson 60,000---------------- ----------
TOTAL LOCAL FUN OS $1,864,529

By signing below, you certify that all funds shown in the Project Funding
Partners table are committed for the project.~O'k' D;'ect~ '" VÇc 0 S-

/1tu C:, ¡V1U/L
Printed or Typed Name

Oi/2-a/Ur ~~c. 00--(ç:
Title

L
V//1ES l: tAncA

Printed or Typed Name
FIIJA-IU(¡

Title
l)II2EU~

TIB Funding Status ReporLdoc



~~ Urban Corridor Program (UCP) November 18, 2005

'ff"i\~ FY 2007 PRIORITY ARRAY

Region Status
Regional Agency Fundi ng

Mobilty
Growt &

Safety
Mode Total

TIB Funds Project Cost
Accumulated TIB

Ranking Projec Desption Parters Development Accesbilty Rating Funds

Puget Sound FUNDED 1 EVERET 24 28 9 10 9 80 2,943,558 4,905,930 2,943,558
112th Street SE - Silver Lake Rd to SR 527

Puget Sound FUNDED 2 FEDERAL WAY 16 29 15 10 10 80 9,240,000 15,900,000 12,183,558
Pacific Highway South (SR 99) - Dash Point Rd to 5 312th
5t

Puget Sound FUNDED 3 TUKWILA 25 22 15 10 6 78 5,000,000 18,600,000 17,183,558
50uthcenter Parkway Extension - S 180th St to S 200th St

Puget Sound 4 FEDERAL WAY 22 20 15 10 10 77 2,640,000 4,400,000 19,823,558
Pacific Highway S (SR 99) (Design & ROW) - Dash Point
Rd (SR 509) to South 312th St

Puget Sound . --- 5 WOODINVILLE 25 23 14 10 4 76 2,100,000 3,964,529 21,923,558
Woodinville Redmond Road (SR 202) - Sammish River to
NE 143rd St

Puget Sound FUNDED 6 NEWCASTLE 13 30 15 10 7 75 11,300,000 30,452,697 33,223,558
Coal Creek Parkway Corridor - SE 84th Street to SE 95th
Wav

Puget Sound FUNDED 7 PIERCE COUNTY 25 30 10 8 2 75 5,500,000 9,483,300 38,723,558
Canyon Road East - 172nd 5t E to 160th St E

Puget Sound FUNDED 8 SNOHOMISH COUNTY 25 19 13 10 5 72 4,500,000 22,200,000 43,223,558
20th Street SE - 91st Ave SE to Cavalero Rd

Puget Sou nd 9 NEWCASTLE 14 22 15 10 10 71 5,299,861 8,906,128 48,523,419
Coal Creek Pkwy Phase 3 - SE 91st St to SE 95th Way

Puget Sound 10 BURIEN 27 12 15 6 10 70 2,400,000 6,840,980 50,923,419
SW 150th, SW 152nd Streets and 4th Avenue SW - 4th
SW (SW 150 - SW 1531. SW 150th (4th SW - 6th SW)

Puget Sound 11 REDMOND 27 15 8 10 10 70 798,000 1,330,000 51,721,419
NE 76th St - Redmond Way

Puget Sound UAP 12 SEATAC 26 15 10 10 8 69 2,179,416 3,632,359 53,900,835
FUNDING Military Road South - S. 176th Street to S. 188th Street

Puget Sound 13 SNOHOMISH COUNTY 25 18 13 8 5 69 6,500,000 25,700,000 60,400,835
20th St SE - 91st Ave SE to US 2



~" Urban Corridor Program (UCP) November 18, 2005\~ FY 2007 PRIORITY ARRAY.~~~

Region Status Regional Agency Funding
Mobility

Growt &
Safety

Mode Total
TIB Funds Project Cost Accumulated TIB

Ranking Projec Desption Parters Development Accesibility Rating Funds
Puget Sound 14 LYNNWOOD 25 12 15 10 5 67 2,500,000 5,700,000 62,900,835

196th St SW (SR 524) - 44th Ave W to 36th Ave W

Puget Sound 15 RENTON 20 17 10 10 10 67 2,208,500 6,310,000 65,109,335
Rainier Ave S - S 2nd St to 54th PI

Puget Sound 16 FEDERAL WAY 24 11 14 10 7 66 3,965,250 6,717,000 69,074,585
Pacific Highway South (SR-99) - South 356th Street

Puget Sound 17 PIERCE COUNTY 23 22 9 10 2 66 3,000,001 8,747,900 72,074,586
176th St E - 1,000' elo Canyon Rd E to 300' wlo 78th Ave
E

Puget Sound 18 PIERCE COUNTY 25 20 9 10 2 66 1,999,999 6,865,000 74,074,585
176th St E - 600' elo 78th Ave E to Gem Heights Dr E

Puget Sound 19 BOTH ELL 16 19 10 10 10 65 1,861,192 15,743,360 75,935,777
SR 522/Bothell Way - NE 180th St to .29 miles wlo 96th
Ave NE

Puget Sound 20 ISSAQUAH 29 10 9 9 8 65 903,000 1,505,000 76,838,777
East Lake Sammamish Pkwy SE - SE 43rd Way
Intersection

Puget Sound 21 PIERCE COUNTY 22 20 9 10 4 65 3,000,001 11,419,000 79,838,778
94th Ave E - 500' slo 136th St E to 200' slo 116th St E

Puget Sound UAP 22 PIERCE COUNTY 25 17 11 10 2 65 1,500,000 3,972,700 81,338,778
FUNDING 176th St E - Gem Heights Dr E to SR 161

Puget Sound 23 KENT 24 22 5 10 3 64 5,000,000 19,670,000 86,338,778
S 228th St BNSF Grade Separation - 2nd Ave N to 83rd
Ave S

Puget Sound 24 KENT 23 18 6 9 7 63 1,903,335 3,352,225 88,242,113
SE 256th St Widening - SR 516 to 116th Ave SE

Puget Sound NOT 25 RENTON 25 10 13 10 5 63 340,200 567,000 88,582,313
ELIGIBLE NE 4th St - Duvall Ave NE Intersection

Puget Sound 26 EVERET 24 18 7 5 7 61 1,859,000 9,640,000 90,441,313
1-5 & 41st St Interchange - Broadway Connector to South
3rd Ave



~' Urban Corridor Program (UCP) November 18, 2005~ FY 2007 PRIORITY ARRAY
Region Status Regional Agency Funding

Mobility
Growt &

Safety
Mode Total

TI8 Funds Projec Cost
Accumulated TI8Ranking Project Descrption Parters Development Accesibility Rating Funds

Puget Sound 27 SNOHOMISH COUNTY 25 16 5 10 4 60 300,000 659,936 90,741,31335th Ave W - 156th St SW Intersection

Puget Sound 28 L YNNWOOD 25 12 13 3 6 59 2,500,000 4,300,000 93,241,313
36th Ave W - Roundabouts - Maple Rd to 172nd St SW

Puget Sound 29 TACOMA 29 5 6 9 10 59 2,636,444 4,394,074 95,877,757
Broadway, St. Helens Ave, Market St - S 2nd St to S 9th
St

Puget Sound 30 PIERCE COUNTY 25 16 8 6 3 58 2,046,080 12,926,500 97,923,837
Canyon Rd E Southerly Extension - 200th St E to 192nd St
E

Puget Sound 31 UNIVERSITY PLACE 0 7 3 9 7 26 510,000 2,085,000 98,433,837Bridgeport Way Road improvements - Cirque Drive to
54th Street



VE Waiver Request Staff Review
Urban Corridor Program (UCP)

Staff Review Date: September 21, 2007

REGION Puget Sound

City of Woodinville

9- P-198( 007)-1

Woodinville Redmond Road (SR 202)
Sammish River to NE 143rd St

FUNDING YEAR FY 2007

Dee 2007
0.35 miles

24,000
Minor
Required

lE AGENCY
PROPOSED BID AWARD

PROJECT NUMBER
PROJECT LENGTH

AADT

FUNCT CLASS

VE STUDY

PROJECT NA

CURRE PHASE Design Phase approved on December 15, 2005

Phase TIB Funds Local Funds Total Cost
Funds to be approved for Design 0 350,000 350,000
Funds to be approved for Right of Way 117,796 84,954 202,750

Funds estimated for Construction 1,982,204 1,429,575 3,411,779

TOTAL 2,100,000 1,864,529 3,964,529

DESIGN

CONSTUCTION

NONELIGIBLE COST o TIB REIMBURSEMENT RATIO 53.3%

LOCAL MATCH WOODINVILLE $1,023,279; WSDOT $0; MJR Development $750,000;
Buchan $11,250; Chevron - Sheheen $20,000; Apple Farm Village -
Kelson $60,000 for a total of $1,864,529

EXISTING FACILITIES The existing two-lane roadway has safety operational issues due to the

poor alignment of the Hollywood intersection. It also lacks pedestrian,
bicycle and storm drainage facilities.

-,--

---_.-------, --

PROJECT BENEFITS . Improves Safety

Reduces Congestion.

Generated by TIB Projec Traking System - 3443SGregnnstrong092J200709J J46



PROPOSED WORK

DISCUSSION

STAFF
RECOMMENDATION

APPROVED BY

(
VE Waiver Request Staff Review
TIB Project No. 9-P-198(007)-1

Page 2

. Encouràges Compact Development

The project constructs three roundabouts on SR 202 and widens the
roadway to provide two travel lanes, bike lanes, curb, gutter, and
sidewalks. Other project elements include a storm water collection and
water quality treatment system, ilumination and landscaping.

The city requests a waiver From TIS's VE Study requirement for the
following reasons:

. Design of this project was nearly complete at the time of
application but a change in management in the WSDOT Northwest
Region Traffic Office resulted in two redesigns and an l8-month
delay to obtain channelization plan approval.

Any changes to the approved plan as a result of a VE study would
cause additional delays

Design is 90% complete and right of way acquisition is nearly
complete.

There are few high cost items, which would result in considerable
cost savings.

.

.

.

Staff recommends approval of a VE Waiver.
.. ,~.:,... -. - i .

VE waiver request was approved as dated below.

ltt/o7
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Sample Format -
VE Assessment ReportAppendix 43.73

Agency: C', +y o ( LJ cJ J /Ji ¡v U / L l- i-
Project: l-~()() /NUILLC R.EDl1c.VlJ AJJ

Project Limits: SPtt1I-1/Tl1/~'H rLU¿ i/l 'C N f. 1''.3jJ~ S+,

Date: ~:1) t (( /07
!

Project #: .3 - p- 14i( oo 7 ,L i

Reviewing Team:

Project Characteristics

Lengt: lDüo ¡- í Cost: $ (; Ngv~
tV

~

CosúUnit Lengt: $ 3c:oo / r+-

Includes item that have questionable, complex,
or costly fuction (Y IN ..

Includes items diffcult to constrct (Y IN K
Complicated or costly trffc contrl . Ior detour (Y IN ~

Major stctue (YIN

Extensive RJ (Y IN
Complex project (YIN)
Includes items that appear too costly (Y IN)
Includes critical or expensive materials (Y IN

Horizontal Alignent:

Vertical Alignment:

Materials Source:

Design Concept:

5cKVic 6
~ ~\)~ û Prùi.\.--c:

f ç\ G- J. A (.S,

\~o R E PL/lèG L EUE L. Ù/=-

Other Considerations:

Other AJternatives Considered: Des.'\~ "' ~ c¡ D /~. (o N5L.tL 7 ,/)¡J i

iA'k5 !2zý'\l U¿JU Ii y uJ ';IJoi 10 r'í2Ûll/IOt. ,J'-\5:I(/= IC'/t (/NL
TH.4T /t 5/C¿k:ilL Ut'J(."Q,/tIJ"" lJ¡¿è::r:c- i- (.AS.t,,¿'ITHÇ/c'
l,' I H (!,LG N ()¡¿ '- ou. L-ij ¡Jf'f) U / l)~ S+i15 L 'i ¿:-- L C,¿=- ~a::i/(Lf

Local Agency Guidelines
July 1999 43-7



Program Year TIB Number Agency Title Phase Required
SCAP 2006 6-E-920(002)-1 UNIONTOWN Woodworth/St. Boniface/Church Street 3 No
SCPP 2007 2-W-967(001 )-1 VADER Seal Coat Project 4 No
UAP 2008 8-5-184(036)-1 VANCOUVER NE 18th Street

1 No
UCP 2007 9-W-184(015)-1 VANCOUVER NE 138th/NE 137th Avenue 3 No
SP 2007 P-W-184(P05)-1 VANCOUVER Andresen Road 4 No
SP 2008 P-W-184(P06)-1 VANCOUVER Fort Vancouver Way

1 NoSCPP 2007 2-W-979(001 )-1 WAHKIAKUM COUNTY Seal Coat Project 4 NoSP 2007 P-E-176(P01 )-1 WALLA WALLA Plaza Way 4 No
SP 2007 P-E-160(P02)-1 WENATCHEE' Orondo/Okanogan Avenues 4 No

SCAP 2007 6-E-875(N05)-1 WILBUR WSDOT Eastern Region Chip Seal 3 No
SCAP 2001 6-E-887(102)-1 WINTHROP South End Ped Bridge & Trail 3 No: ,'UCP "" 2007.,'", ,' ..,',:"..:,., 9"P,1913(007H, ,. WOODINVILLE Woodinville Redmond Road ($R 202) 3 No
SCAP 2008 6-W-951 (103)-1 Y ACOL T W. Yacolt Road & N. Amboy Avenue 3 NoUCP 2006 9-E-180(003)-1 YAKIMA B Street and Lincoln Avenue Railroad Crossings 3 No
UCP 2007 9-E-180(004 )-1 YAKIMA Lincoln Avenue Railroad Crossing

1 No
UCP 2008 9-E-180(005)-1 YAKIMA ML King Jr Blvd (B St) Railroad Undercrossing

1 NoSCPP 2007 2-E-940(001 )-1 YAKIMA COUNTY Overlay Project 4 No
UAP 2004 8-4-039(022)-1 YAKIMA COUNTY Selah Loop Road 3 NoUCP 1994 9-E-947(101 )-1 ZILLAH Second Avenue 3 No

TIB Projects Not Requiring DAHP Review

'..~ .



Design Phase Staff Review
Urban Corridor Program (UCP)

Staff Review Date: December 15, 2005

REGION Puget Sound FUNDING YEAR FY 2007
LE AGENY City of Woodinville PROJECT LENGTH 0.35 miles
PROJECT NUMBER 9-P-198(007)-1 FUNCT CLASS Minor
PROJECT NAME Woodinville Redmond Road (SR 202) AADT 24,000

Sammish River to NE 143rd St
VE STUDY Not Required

BID AWARD TARGET May 2006

Phase

DESIGN

CONSTUCTION

NONEUGIBLE COST

LOCAL MATCH

TlB Funds Total Cost

350,000

202,750

3,411,779

Funds to be approved for Design

Funds to be approved for Right of Way
o

117,796

1,982,204

2,100,000 3,964,529

Funds estimated for Construction

TOTALS

$0 TlB REIMBURSEMENT RATIO 53.3%

WOODINVILLE $1,023,279; WSDOT $0; MJR Development $750,000;
Buchan $11,250; Chevron - Sheheen $20,000; Apple Farm village -
Kelson $60,000 for a total of $1,864,529

EXISTING FACILITIES The existing two lane roadway has safety and operational issues due to

the poor alignment of the Hollywood intersection. It also lacks pedestrian,
bicycle and storm drainage facilities

PROJECT BENEFITS

PROPOSED WORK

DISCUSSION

ST AFF
RECOMMENDATION

. Improves Safety

. Encourages Compact Development

The project constructs three roundabouts on SR 202 and widens the
roadway to provide two travel lanes, bike lanes, curb, gutter and
sidewalk. Other improvements include storm drainage and water quality
improvements, illumination and landscaping.

The city requests no change in UCP Funds as shown below.

Phase

Project Selection

Design

Change

TIB Funds Total Cost

3,964,529

3,964,529

o

2,100,000

2,100,000

o

0.0% 0.0%

0.0% No Change 0.0% No Change

The city has requested an early start for this project. Design has been
complete and acquisition right of way is nearing completion the city plans
to advertise in February and begin construction spring 2006 as stated in
the original application.

Staff recommends approval of $117,796 in UCP funds for the Design
phase of this project.

Generated by TlB Project Tracking System - 21176GregArmstrong12152005160022



Design Phase Staff Review
TIB Project Number 9-P-198(007)-1

Page 2

REGION MANAGER
REVIEW

I concur with the Staff Recommendation. k
Initials

APPROVED BY Approved to begin the Design phase of this project effective as dated
below.

~l Executive DI or
l2-jlljór

l date

K:\WOODINVILLE\Wooinville Redmond Road (SR 202)\9-P' 198(007)-I\Documents\SR WOODINVILLE 9'P'198(007)-1 Design,doc
Revise 15 Dee 2005 - 4: 13
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STATE OF WASHINGTON

DEPARTMENT OF COMMUNITY, TRADE AND ECONOMIC DEVELOPMENT
128 - 10th Avenue SW . PO Box 42525 . Olympia, Washington 98504-2525 . (360) 725-4000

November 18; 2005

Mr. Omar Mehyar
Operations Manager
Transportàticm Improvement Board
505 Union Avenue Southeast, Suite 350
Post Office Box 40901
Olympia, Washington 98504-0901

RECE\VED

NO" 2, 8 1.005

T\e

RE: Analysis of Transportation Improvement Board funding requests for integration with land
use plans for fiscal year 2007

Dear Mr. Mehyar:

Than you for the opportnity to review the Transportation Improvement Board (TIB) funding

applications for integration with land use plans for Fiscal Year 2007. I have reviewed the
application supplement fon:s for each of 

the 27 requests and have ranked them in each of thefour categories. The total score for each project is located in the right hand column. I trust this
infonnation will be useful to you as you continue review of 

the applications.

Should you have any questions regarding this review please do not hesitate to contact me. I can
be reached at (360) 725-3045 or via email atjoycep(§cted wa.gov.

Sincerely,

Q)lArL 12 frj & # i IJ;)"
Mce P\llps, AI'; VV'V¡
Senior Planner
Growth Management Services

cc: David Andersen, AICP, Planng Review Team Manager

l.c~.!~.;;""~:: -
t,~



Name of Jurisdiction
Bellinqham
Everett
Snohomish County
Burlinç¡ton
Colville
Douglas County
Wenatchee
Benton County
Walla Walla County
Richland
Richland
Pierce County
Pierce County
Lewis County
Thurston County
Burien
Ellensburq
Federal Way
Newcastle
Seatte
Seattle
Seatac
Toppenish
Tukwila
'W'ßfJè"
Yakima
Vancouver

"

;
'"

" ,; ,i"" ,,'~,,'~" : ' ,- ,', '" :";;"'..";,,,::',:,;,'!',:,;c",',"':; "'" ::d':,: ,:",:,,':;",)'" i", ',:'
" , '" ' ,.. ,," , "", ' , ",:",;:,:";,,,""/.: i';'::,'''';' :?,':'d;", , " ' , ,; , " , "', :" ' ,:', .::,:\':, ,,"i" "-,";:,: ::(,' :':",";i,'

" , .' Transportationlmprovèmel't,Bo,ard~ FY2007:A ",)';'':" 'l':) \
" "'Catet¡odesdRankedf~5;:!:f- Lo",:'5~High"';:':':,i:!,':'c,': ',',,: ','" :",';/"

":', Project Närnè' ,"" ,," DowntoWn Déhsitv'CômpacfDev,'MUltimö,èèäl' '/'''.J6tëil'
Northwest Ave, McLeod Rd to E. Bakerview Rd 5 5 5 4 19
112th St SE - Silver Lake Rd to SR 527 3' 3 4 5 15
20th St SE - 91st Ave to Cavalero Rd 4 4 5 4 17North Burlington Blvd - SR 20 to SR11 3 4 3 3 13
Alternate Truck Route 1 st Ave to US 395... 5 3 4 3 15Nand S Kentucky Aves - 8th St NE/4th St SE 3 3 3 4 13
Riverside Dr/Piere/Worthen St-900' S of 5th St to 9th St 5 4 5 5 19
182 Interie Corridor Completion-Finley Rd to Bowles Rd 2 3 3 4 12
SR 125/US12 Interconnect (Myra Rd Ext)... 4 3 2 4 13
Gage Blvd/Center Pkwy-Gage-Leslie to Center Staç¡e... 4 4 4 4 16
Lawless Dr/Wellsian/Thayer/Aaron & Lee Improvements 5 4 5 3 17176th St E - Gem Heiqhts Dr E to SR 161 3 4 4 314
Canyon Rd East - 172nd St E to 160th St E 2 4 4 3 13
Airport Road Ext Project - Mile Post 0.00 to MP 2.39 4 2 2 4 12
Yelm Highway - Henderson Blvd to Rich Road 2 3 3 4 12
1 st Ave South - SW 140th St to SW 146th St 5 5 4 4 18
Mountain View Ave/Ruby St-Ruby SUMtn View Ave to... 4 3 4 3 14
Pacific Hwy South HOV lanes Phase 4-Dash Point Rd... 4 3 4 516Coal Creek Parkway - SE 84th St to SE 95th Way 5 4 2 5 16
Aurora Ave North (SR99) - N 145th St to N 137th St 5 4 5 4 18
51 st Ave South - Renton Ave S to S Roxburv Street 5 4 5 4 18
Military Road South - S 176th St to S 188th St 4 4 4 5 17
Toppenish Ave & 2nd Ave - A St to Division Ave & C St. 3 3 4 3 13
Southcenter Parkway - S 180th St to S 200th St 5 4 4 5 18
SR 202 - Sammish River to NE 143rd St 5 5 5 5 20
B St & Lincoln Ave (BNSF RR Crossinqs)-N 1st St to... 5 4 4 5 18
NE 137th Ave Corridor - NE 28th St to NE 49th St 2 4 4 4 14



FY 2007 UCP Application Field Review
Completed by Greg Armstrong

Agency WOODINVlllE
state Route 202 .:. Sammish River to NE 143rd street

:I ,;,£',
4'1,;132-")72. Midp,olecc N 4-;¡,7'3::7bl

\'-1, 14-30"' W i ¿'2, \4-0'a::2-
- A5D5DiiCfae-tieont--I-~~':~~~-- Desk RatlnCl bv GCA

FUNDING PARTNERS

Project

Enter GPS
Coordinates

Start N
T erminu~ W

ExistinCl Conditions

Pavement Width

Travel Lanes

Continuous Left Turn Lane

Shoulder Width

Bicycle Lane Width

Curb Placement

Pedestrian Buffer

Sidewalk Width

Existing Sidewalk
Placement

;::,0.. M " s\. t2~'i/p.")i-

---_._----
2 lanes---------
i 2 feet

4 feet I

=::::=1 -:=
-or;~l----------------1o feet i
-'--~~;~--I------------

FUNDING PARTNERS
Lead, Other Public & Private Funding Partners

PREVIOUSLY COMPLETED WORK

Environmental Documents NOT Approved

Design NOT Complete

Right of Way Acquisition NOT Complete

GROWTH & DEVELOPMENT

PROVIDES/IMPROVES Access to Activity Center

Increases PERMITTED Sq Footage
Increases PLANNED Sq Footage

Does NOT Increase PERMITTED Density
Increases PLANNED Density

CONCURRENCY ISSUES

ANNEXATION AGREEMENT

MOBILITY

Level of Service
Truck Route

Network Development

Signal Optimization

Photo Number
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Route is T-2
EXTENDS Improvements

NO Signal Interconnection
NO Preemption Provided
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FY 2007 UCP Field Review Worksheet.doc
Compiled 26-Sep-OS
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MOBILITY

GROWTH & DEVELOPMENT

SAFETY

MODE ACCESSIBILITY

TOTAL RATING

TIB Funds

$2,101,000

53.0% orTotal Cost

25
SAFETY

Accident History
Hazards
Eliminate Crossing
Access Management

Puget Sound Region
King County

Date 10/ (4- /iÒÒ~

Length 0.00 mile

i£ 143120 $-r

End N
Temlnus W

A7. ""z-")ot3CJ

12.l-. 13:¡¿J 1'-

o

23

Desk
_Rating

25

----
15

10

4

77

Total Cost

$3,964,529

No Project Length

Hazards
Sight Distance - 2
Non-motorized
Facilities - 1 Skewed
Intersection - 2
Objects in Clear Zone -
1 Poor
Visibility/Lighting - 1

MODE ACCESSIBILITY

3 HOV TRANSPORTATION IMPROVEMENTS 0

1
NO Transit Buses per Peak Hour

~ Does NOT Improve Access to P&R or Passenger
5 Terminal

0 ~ NO HOV Lanes Added
2 NONMOTORIZED PROTECTION 4
5 ~ ADD Sidewalk wider than 5 feet

0
~ NO Pedestrian Buffer Added

FREIGHT FACILITY ACCESS 0

Does NOT Improve Access to Intermodal Facility
Does NOT Create Access to Intermodal Facility
SERVES Distribution Center

) -)

Location
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,,:.~.~;;.;;; Ou UA/v n(¡~~~) FY 2007 Urban Application. ,ECEn/ED
\~~~, /~/ for Arterial Improvement Program (AlP) and Transportation Partnership Program ~TPP),- - ~~~~~- - - -- - - - - - -- -- - --- -- - - -- -- - - - ---- - --- -- - - - - - - -- - - -- - - - ----- --- - - -- -- --- - - -- ------- --------_____f1LLCC_~_1__~~û_~---- -------- ---

i Mail your signed application and required attachments to the TIB Offce no later than August 31,~ 2Ò05. ¡
¡ The mailing address for the TIB Offce: Post Office Box 40901 .:. Olympia WA 98504-0901 r: 8 ¡
ÿþ�¡� �F�o�r� �a�s�s�i�s�t�a�n�c�e� �c�o�n�t�a�c�t� �G�r�e�g� �A�r�m�s�t�r�o�n�g�,� �T�I�B� �P�r�o�j�e�c�t� �E�n�g�i�n�e�e�r�,� �a�t� �(�3�6�0�)� �5�8�6�-�1�1�4�2� �o�r� �v�i�a� �e�m�a�i�l� �a�t� �G�r�e�g�A�e�W�t�i�b�.�w�a�.�g�o�v� �¡, ,I ~ - - . ~ - - - - - - - . - - - . - .. ~ - - .. - .. - - - - .. . .. - - - - .. .. .. - - - .. .. .. - - .. .. .. - - - - - .. .. - - .. .. .. - - - - .. .. .. - - .. .. - - - - - - - - - - .. - .. - .. .. - .. .. .. .. - .. .. .. .. - .. .. - - - .. - .. .. - .. .. - - - .. - - .. - .. .. .. - - - - .. .. .. .. .. .. .. - ". - -I

Funding
Program ÿþ�T� �r�a�n�s�p�(�)�r�c�a�t�i�o�n� �p�'�a�_�r�c�n�e�r�?�h�i�p�-� �,�P�r�o�g�r�?�m�F�P�.�p�)�,

WOODINVILLE

legislative District 45. _.-. '.-_"__."n..... .- .._-_.

Agency Name Find Leqislative District
- - _h.. --- - -'..' -. .._..- ---"'..- -....---

Arterial Name State Route 202
Congressional

Distrct 1

- ..-.-._-._. -- . ."-.."..-
Find Conqressional DistrictProject limits Sammish River to NE 143rd Street

...- '_'~_n- '--'-'----~'-'-'" '--

length in Miles 0.35 miles
Federal

Route Number 0202
Average Daily
ÿþ�T�r�a�f�f�c� �(�A�D�T�)�_�_�?�~�,�9�Q�Q�-� �\�'�~�_�r�1�!�~�~�~�~�(�?�?�Y�-� �-� �-

Functional Class Principal

Contact Person Mick Monken Phone Number 425-877 -2291
Email Address mickm(Cci,woodinville. wa. us.. .. u. -n_..

APPLICATION ATTACHMENTS
Required \,vith each application

~ Detailed Vicinity Map (81f x 11") clearly showing project limits

~ Project Cost Estimate reviewed & signed by Engineer licensed in the State of Washington

~ Funding Commitment Letters from all funding partners Number Attached
._-.. _.. ._- _._- .-.._--

~ Urban Accident Analysis Worksheet

~ Typical Roadway Section

~ Section of Current Comprehensive Plan showing project

Required attachment if applying for TPP funding

~ Development Map showing Permits Issued and Permits Pending areas

~ Map showing Potential Annexation Area

Required attachment if project includes construction of bicycle facilities

~ Adopted Bicycle Plan

PROJECT SCHEDULE
Provide actual or target completion date

Month & Year

Environmental Documentation Complete & Permits Approved

Right of Way Acquisition Complete

Dee 2005
.. -,.- -,- --'.-._"- -,-..

Design Complete

Dee 2005

Nov 2005

Contract Advertisement Feb 2006

Contract Completion Nov 2006

FY 200ï Urban Program Application - Woodinville
Page 1 of 10






























































































































































